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February 19, 2021 - DRAFT REV 3 Foxborough Senior /Intergenerational Center

PROGRAM Intergenerational Senior Center Only

department room area (sf) subtotal (sf) area (sf)
subtotal 

(sf)
notes

1 1A Administration Lobby 350 300 open gathering space at reception

2 Office 150 150 Human Services Director

3 Reception & Admin Office outreach, transportation, social, volunteer, other

4 receptionist 100 100 counter with open reception area

5 Community Social Worker 120 120 private office

6 Community Social Worker 120 120 private office

7 transportation (GATRA) 60 60 workstation 

8 volunteer coordinator 60 60 workstation 

9 front desk desk in front of shared work stations space between 

10 next to lobby

11 shared workstations (5) 300 300 5 workstations for total of 8

12      rec, 

13 program coordinator 60 60 workstation

14 Shared professional office 120 120 attorney, accountant or other part time provisions

15 Waiting Area for 5-6 in lobby

16 Workroom / Admin File Room 150 120 copy, supplies, storage, collating, mailing, sink

17 Staff Break Room 120 120 separate refrigerator & micro for alergy prevention

18 Recreation Department Office 150 access to corridor

19 Recreation Department Assist 120 access to corridor

20 Veterans Affairs Reception 100 outer office 

21 Veterans Affairs Office 150 outside window

22 Veterans file room 100 lockable room w/ direct access to Veterans office

23 2,330 1,630 glass walls from corridor into offices

24 1B

25 File Storage 0 100 included with Workroom

26 0 100

27 2 Multi-Purpose Meeting Room (Conference) 250 250 share with admin & program space

28 Multi-Purpose Room 2,000 2,000 meals, activities, presentations - sub-divide into 2

29 MPR Platform (stage) portable stage 

30 MPR AV Closet 30 30

31 MPR Storage 200 200 chair storage, table storage

32 Kitchen @ MPR 500 500 preparation of meals for seniors

33 Kitchen Pantry 330 330 no walk in cooler required

34 Café 250 250 adjacent to or combined with conversation area

35 Café Serving adjunct to main kitchen

36 Conversation, Library & Lounge Area 500 300 adjacent to café

37 Library Lounge 4,060 3,860 combined with above

38 3 Program Fitness 800 800 Aerobics, Zumba, Yoga, Tai Chi, etc 

39    Storage 100 100

40 Arts & Crafts 600 600 arts, crafts, maker space

41    Storage 100 100

42 Program Space - glass wall to corridor 550 550 divider wall between Multi-Purpose and Program

43     storage 50 50

44 Durable medical equip storage 150 150

45 Game 1,000 800 pool table, pingpong, card tables,

46 Game Storage 50 3,400 50 3,200 board games, chess, checkers, pool and pingpong

47 4 Outdoor

48 Sports Storage (inside/outside) 200 requested for LaCross Group

49 Outdoor Women's Restroom single 70 requested for LaCross Group

50 Outdoor Men's Restroom single 70 requested for LaCross Group

51

52 340 0

53 5 Restroom Women 225 180

54 Men 225 180

55 Companion 70 70 individual men/women with companion space

56 Companion 70 590 70 500 individual men/women with companion space

57 6 Support Sprinkler Room 50 50

58 Electrical & MDF Room 150 150 Main distribution frame

59 IT & AV Closet 90 90 not a requirement per Marc Craig

60 Mechanical 300 200

61 Building Storage 400 300 is this sufficient storage? Other storage program areas

62 Janitor Closet 50 1,040 50 840

63 7 Circulation

64 Entry Vestibule 100 100

65 Corridor 1 1,000 1,000

66 Corridor 2 600 1,700 600 1,700

SUBTOTAL 13,460 11,830 net sq.ft.

TOTAL AREA 15,479 13,605 1.15

Budget $0

Cost per sf

Outdoor Gathering Space 1,000 1,000 patio area
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TOTAL PROJECT COSTS (January 2021) One Story Two Story

HARD COST

General Contractor

Construction Cost Estimate 10,127,399 10,699,939 

Utility Company back charge for transformer 20,000 20,000 

Furniture, Fixtures & Equipment

Furniture, Fixtures & Fixtures 180,000 180,000 

Deck and Site Furniture 20,000 20,000 

Fitness & Wellness Equipment required? required? 

Building Audio Visual 100,000 100,000 

Office Equipment (computers, copiers)

Kitchen Place wares, Cooking Supplies, Coffee Brew & power 10,000 10,000 

VOIP Phone system handset/intercom 20,000 20,000 

CATV & Phone Connection Charges inc. elevator service phone 10,000 10,000 

Miscellaneous supplies 5,000 5,000 

IT Head End and WIFI Access Points 15,000 15,000 

Hard Cost Subtotal $10,507,399 $11,079,939

SOFT COST

Permits & Approvals

Building Permit waived by Town waived by Town 

Planning Board's Peer Review of Site Plan Submission 5,000 5,000 

Architecture & Engineering

Architect & Engineer (% of construction cost) 10% 1,012,740 1,069,994 

Traffic & Parking Engineer for site plan review 10,000 10,000 

PCB Testing, Analysis & Hazardous Materials Construction Monitoring 25,000 25,000 

Furniture Selection, Patio Furniture, Specification, Oversight 10% 20,000 20,000 

Audio Visual Design 20,000 20,000 

Geotechnical Engineer 14,000 14,000 

Site Survey 8,000 8,000 

Testing & Inspections

Concrete, Steel, Soil and other Inspections 20,000 20,000 

Project Management

OPM and Clerk 3% 303,822 320,998 

Owner's Commissioning Agent 18,000 18,000 

Moving 

Move to new builidng 10,000 10,000 

Move from and back to building

Advertising & Bidding

Public Bidding: Advertising, Printing & Document Website 5,000 5,000 

Legal

Contracts not included not included 

Other

Bonding Costs not included not included 

Soft Cost Subtotal $1,471,562 $1,545,992

CONTINGENCY

Contingency

Owner's Contingency on Hard & Soft Costs 10% 1,197,746 1,262,443 

PROJECT TOTALS

TOTAL PROJECT COST June 2021 baseline 13,176,707 13,888,374 

(construction escalation included in cost estimate)

P:\3446 Foxborough Feasibility Study\doc\costest\Total Project Cost June 10, 2021.xlsx



Foxborough Senior Center / Community Center
Budget Estimate

Foxborough, MA 02035

Feasibility Study Estimate

Architect: Cost Consultant::

Bargmann Hendrie + Archetype, Inc. CHA Consulting Inc

9 Channel Center Street, Suite 300 1 Faneuil Hall Marketplace

Boston, MA 02210 South Market Bldg, Suite 4195

(617) 350 0450 Boston, MA  02109

(617) 451-2717

June 15, 2021



Foxborough Senior Center / Community Center

Budget Estimate

Foxborough, MA 02035

INTRODUCTION

Project Description:

The project consists of options for a new active living facility in Foxborough, MA.

Option #1, 1 Story, New facility

16,000 New facility GSF

Including site development, Site Option A

Option #2, 2 Story, New facility

16,060 New facility GSF

Including site development, Site Option A

Site options B and C are provided as site alternates to Site A as base scope work

Project Particulars:

Feasibility documents prepared by Bargmann Hendrie + Archetype, Inc. dated 05-06-2021

Budget costing on a cost/GSF basis

CHA Consulting Inc experience with similar projects of this nature

Design intent and scope review discussions with Bargmann Hendrie + Archetype, Inc.

Anticipated Bid Date - 03/01/2022

Estimated Construction Start Date - 06/01/2022

Estimated Construction Finish Date - 07/26/2023

Estimated Construction Duration, 14 Months

Project Assumptions:

The project will be constructed under a single prime contract in accordance with the requirements of Massachusetts

 General Laws Chapter 149

Our costs assume that there will be at least three subcontractors submitting unrestricted bids in each trade bid category

Direct trade unit rates include escalation to mid-point of construction duration and prevailing wage labor rates. These  

unit rates continue to be updated during the design period

Operation during normal working hours

Temporary electrical and water site utility connections will be available. General Conditions value includes utility

connections

Lay-down/storage area, jobsite shed and trailers, and construction entrance will be located adjacent to Project area

Noise and vibration disturbances are anticipated and will be minimized or avoided during normal business hours

Subcontractor's markups are included in each unit rate. These markups cover field and home office overhead and

subcontractor's profit

Design and Pricing Contingency markup is an allowance for unforeseen design issues, design detail development

and specification clarifications during the design period. This allowance typically reduces during the design period,

to more accurately reflect the designed scope of work progress
General Conditions covers supervision, general facilities to support Project, and site office overheads that are not 

attributable to the direct trade costs

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Introduction 
Page 2 of 11 Pages



Foxborough Senior Center / Community Center

Budget Estimate

Foxborough, MA 02035

Construction Cost Estimate Exclusions:

Work beyond the boundary of the site

Unforeseen conditions contingency

Construction Contingency

Rock excavation and dewatering

Site or existing condition surveys and investigations

Architectural/Engineering; Designer and other professional fees, testing, printing, surveying

Owner's administration; legal fees, advertising, permitting, Owner's insurance, administration, interest expense

Project costs; utility company back charges prior to construction, construction of swing space and temporary 

facilities, program related phasing, relocation

Owner's site representation and project administration

Third party testing and commissioning

Police details and street/sidewalk permits

Environmental permitting

Building permit fees

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Introduction 
Page 3 of 11 Pages



Foxborough Senior Center / Community Center

OPTION #1 - 1 STORY - MAIN SUMMARY BUDGET Foxborough, MA 02035

Direct Trade Details
Building Construction $5,735,860 $358.49

Sitework - Site A $1,720,539

Direct Trade Details Subtotal $1,720,539 $5,735,860 $358.49

Design and Pricing Contingency 10.00% $173,000 $574,000 $35.88

Direct Trade Details Subtotal $1,893,539 $6,309,860 $394.37

General Conditions 10.00% $190,000 $631,000 $39.44

General Liability Insurance 1.25% $27,000 $87,000 $5.44

Performance and Payment Bonds 1.00% $22,000 $71,000 $4.44

Fee 3.00% $64,000 $213,000 $13.31

Estimated Construction Cost Total 2,196,539 $7,311,860 $456.99

Escalation 6.50% 143,000 $476,000 $29.75

Estimated Construction Cost Total 2,339,539 $7,787,860 $486.74

OPTION #1 - TOTAL COST (Site A and New Building) $10,127,399 $ 632.96 /GSF

Site B                         N/A  

Site C ADD $55,900

 Including Sitework - $466.02

 Including Sitework - $632.96

ELEMENT Sitework
New Construction

16,000 GSF

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Option 1 1 Story Main Summ 
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Foxborough Senior Center / Community Center

OPTION #1 - 1 STORY - DIRECT TRADE COST BUDGET Budget Estimate

02 40 00 Demolition $0 $0.00

02 40 00 Abatement $0 $0.00

02-EXISTING CONDITIONS $0 $0.00

03 30 00 Cast-in-Place Concrete $261,600 $16.35

03-CONCRETE $261,600 $16.35

04 00 01* Masonry $175,000 $175,000 $10.94

04-MASONRY $175,000 $10.94

05 00 01* Miscellaneous Iron $95,000 $95,000 $5.94

05 12 00 Structural Steel $562,200 $35.14

05-METALS $657,200 $41.08

06 10 00 Rough Carpentry $112,000 $7.00

06 40 20  Interior Architectural Woodwork $150,000 $9.38

06-WOODS, PLASTICS, AND COMPOSITES $262,000 $16.38

07 00 01* Waterproofing Dampproofing and Caulking $97,600 $97,600 $6.10

07 00 02* Roofing and Flashing $192,000 $192,000 $12.00

07 21 00 Thermal Insulation $229,600 $14.35

07 44 10 Metal Panel Siding $111,200 $6.95

07 46 10 Cementitious Siding $232,900 $14.56

07 84 10 Firestopping $20,000 $1.25

07-THERMAL AND MOISTURE PROTECTION $883,300 $55.21

08 00 01* Glass & Glazing $140,400 $140,400 $8.78

08 11 13 Hollow Metal Doors and Frames $10,080 $0.63

08 14 16 Flush Wood Doors $50,400 $3.15

08 31 00 Access Doors and Panels $6,000 $0.38

08 33 10 Overhead Coiling Doors $20,000 $1.25

08 41 13 Aluminum-Framed Entrances and Storefronts $30,000 $1.88

08 54 13 Fiberglass Windows $60,480 $3.78

08 71 00 Door Hardware $50,400 $3.15

08 90 00 Louvers and Vents $5,000 $0.31

08-OPENINGS $372,760 $23.30

09 00 01* Tiling $170,000 $170,000 $10.63

09 00 02* Acoustical Panel Ceilings $96,000 $96,000 $6.00

09 00 03* Resilient Flooring $304,000 $304,000 $19.00

09 00 04* Painting and Coating $92,000 $92,000 $5.75

09 21 16 Gypsum Board Assemblies $304,000 $19.00

09 67 10 Epoxy Flooring $15,000 $0.94

09 68 00 Carpeting $32,000 $2.00

09 84 30 Sound-Absorbing Panels $20,000 $1.25

ELEMENT Filed Sub-Bids
New Construction

16,000 GSF

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Option 1 1 Story Budget Cost 
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Foxborough Senior Center / Community Center

OPTION #1 - 1 STORY - DIRECT TRADE COST BUDGET Budget Estimate

ELEMENT Filed Sub-Bids
New Construction

16,000 GSF

09-FINISHES $1,033,000 $64.56

10 14 10 Signage $16,000 $1.00

10 21 10 Toilet Compartments $15,000 $0.94

10 26 00 Wall and Door Protection $40,000 $2.50

10 26 10 Operable Partition $81,000 $5.06

10 28 10 Toilet Accessories $30,000 $1.88

10 44 00 Fire Protection Specialties $2,000 $0.13

10 99 10 Miscellaneous Specialties $15,000 $0.94

10-SPECIALTIES $199,000 $12.44

11 31 00 Appliances $5,000 $0.31

11 40 00 Food service equipment $270,000 $16.88

11 52 10 Projection Screen $10,000 $0.63

11-EQUIPMENT $285,000 $17.81

12 24 00 Shades $50,000 $3.13

12 48 10 Entrance Mats $5,000 $0.31

12-FURNISHINGS $55,000 $3.44

14 20 00 Elevator $0 $0 $0.00

14-CONVEYING EQUIPMENT $0 $0.00

21 00 00* Fire Suppression $136,000 $136,000 $8.50

21-FIRE SUPPRESSION $136,000 $8.50

22 00 00* Plumbing $136,000 $136,000 $8.50

22-PLUMBING $136,000 $8.50

23 00 00* HVAC $720,000 $720,000 $45.00

23-HVAC $720,000 $45.00

26 00 00* Electrical $560,000 $560,000 $35.00

26-ELECTRICAL $560,000 $35.00

31 20 00 Earth Moving Site A $506,012 $31.63

32 20 00 Exterior Improvements Site A $722,487 $45.16

33 20 00 Utilities Site A $492,040 $30.75

31-EARTHWORK $1,720,539 $107.53

Direct Trade Details Subtotal $2,914,000 $7,456,399 $466.02

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Option 1 1 Story Budget Cost 
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Foxborough Senior Center / Community Center

OPTION #2 - 2 STORY - MAIN SUMMARY BUDGET Foxborough, MA 02035

Direct Trade Details
Building Construction $6,156,400 $383.34

Sitework - Site A $1,720,539

Direct Trade Details Subtotal $1,720,539 $6,156,400 $383.34

Design and Pricing Contingency 10.00% $173,000 $616,000 $38.36

Direct Trade Details Subtotal $1,893,539 $6,772,400 $421.69

General Conditions 10.00% $190,000 $678,000 $42.22

General Liability Insurance 1.25% $27,000 $94,000 $5.85

Performance and Payment Bonds 1.00% $22,000 $76,000 $4.73

Fee 3.00% $64,000 $229,000 $14.26

Estimated Construction Cost Total 2,196,539 $7,849,400 $488.75

Escalation 6.50% 143,000 $511,000 $31.82

Estimated Construction Cost Total 2,339,539 $8,360,400 $520.57

OPTION #2 - TOTAL COST (Site A and New Building) $10,699,939 $ 666.25 /GSF

Site B DEDUCT -$367,300

Site C ADD $47,900

 Including Sitework - $666.25

ELEMENT Sitework
New Construction

16,060 GSF

 Including Sitework - $490.47

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Option 2 2 Story Main Summary 
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Foxborough Senior Center / Community Center

OPTION #2 - 2 STORY - DIRECT TRADE COST BUDGET Budget Estimate

02 40 00 Demolition $0 $0.00

02 40 00 Abatement $0 $0.00

02-EXISTING CONDITIONS $0 $0.00

03 30 00 Cast-in-Place Concrete $366,000 $22.79

03-CONCRETE $366,000 $22.79

04 00 01* Masonry $140,000 $140,000 $8.72

04-MASONRY $140,000 $8.72

05 00 01* Miscellaneous Iron $145,000 $145,000 $9.03

05 12 00 Structural Steel $564,300 $35.14

05-METALS $709,300 $44.17

06 10 00 Rough Carpentry $112,420 $7.00

06 40 20  Interior Architectural Woodwork $150,000 $9.34

06-WOODS, PLASTICS, AND COMPOSITES $262,420 $16.34

07 00 01* Waterproofing Dampproofing and Caulking $98,000 $98,000 $6.10

07 00 02* Roofing and Flashing $144,600 $144,600 $9.00

07 21 00 Thermal Insulation $251,200 $15.64

07 44 10 Metal Panel Siding $145,200 $9.04

07 46 10 Cementitious Siding $310,500 $19.33

07 84 10 Firestopping $20,000 $1.25

07-THERMAL AND MOISTURE PROTECTION $969,500 $60.37

08 00 01* Glass & Glazing $140,400 $140,400 $8.74

08 11 13 Hollow Metal Doors and Frames $10,800 $0.67

08 14 16 Flush Wood Doors $54,000 $3.36

08 31 00 Access Doors and Panels $6,000 $0.37

08 33 10 Overhead Coiling Doors $20,000 $1.25

08 41 13 Aluminum-Framed Entrances and Storefronts $45,000 $2.80

08 54 13 Fiberglass Windows $60,480 $3.77

08 71 00 Door Hardware $54,000 $3.36

08 90 00 Louvers and Vents $5,000 $0.31

08-OPENINGS $395,680 $24.64

09 00 01* Tiling $170,000 $170,000 $10.59

09 00 02* Acoustical Panel Ceilings $96,400 $96,400 $6.00

09 00 03* Resilient Flooring $305,200 $305,200 $19.00

09 00 04* Painting and Coating $92,400 $92,400 $5.75

09 21 16 Gypsum Board Assemblies $305,200 $19.00

09 67 10 Epoxy Flooring $15,000 $0.93

09 68 00 Carpeting $32,200 $2.00

09 84 30 Sound-Absorbing Panels $20,000 $1.25

ELEMENT Filed Sub-Bids
New Construction

16,060 GSF

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021
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Foxborough Senior Center / Community Center

OPTION #2 - 2 STORY - DIRECT TRADE COST BUDGET Budget Estimate

ELEMENT Filed Sub-Bids
New Construction

16,060 GSF

09-FINISHES $1,036,400 $64.53

10 14 10 Signage $16,100 $1.00

10 21 10 Toilet Compartments $15,000 $0.93

10 26 00 Wall and Door Protection $40,000 $2.49

10 26 10 Operable Partition $81,000 $5.04

10 28 10 Toilet Accessories $30,000 $1.87

10 44 00 Fire Protection Specialties $2,000 $0.12

10 99 10 Miscellaneous Specialties $15,000 $0.93

10-SPECIALTIES $199,100 $12.40

11 31 00 Appliances $5,000 $0.31

11 40 00 Food service equipment $270,000 $16.81

11 52 10 Projection Screen $10,000 $0.62

11-EQUIPMENT $285,000 $17.75

12 24 00 Shades $50,000 $3.11

12 48 10 Entrance Mats $5,000 $0.31

12-FURNISHINGS $55,000 $3.42

14 20 00 Elevator $180,000 $180,000 $11.21

14-CONVEYING EQUIPMENT $180,000 $11.21

21 00 00* Fire Suppression $136,600 $136,600 $8.51

21-FIRE SUPPRESSION $136,600 $8.51

22 00 00* Plumbing $136,600 $136,600 $8.51

22-PLUMBING $136,600 $8.51

23 00 00* HVAC $722,700 $722,700 $45.00

23-HVAC $722,700 $45.00

26 00 00* Electrical $562,100 $562,100 $35.00

26-ELECTRICAL $562,100 $35.00

31 20 00 Earth Moving Site A $506,012 $31.51

32 20 00 Exterior Improvements Site A $722,487 $44.99

33 20 00 Utilities Site A $492,040 $30.64

31-EARTHWORK $1,720,539 $107.13

Direct Trade Details Subtotal $3,070,000 $7,876,939 $490.47

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021
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Foxborough Senior Center / Community Center

SITE ALTERNATE #1 - SITE B - DIRECT TRADE COST BUDGET Budget Estimate

31 20 00 Earth Moving $439,278 $27.45

32 20 00 Exterior Improvements $538,806 $33.68

33 20 00 Utilities $427,183 $26.70

31-EARTHWORK $1,405,268 $87.83

Direct Trade Details Subtotal $1,405,268 $87.83

ELEMENT Filed Sub-Bids
New Construction

16,000 GSF

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021

Alternate 1 Site B 
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Foxborough Senior Center / Community Center

SITE ALTERNATE #2 - SITE C - DIRECT TRADE COST BUDGET Budget Estimate

31 20 00 Earth Moving $599,170 $37.45

32 20 00 Exterior Improvements $687,425 $42.96

33 20 00 Utilities $475,053 $29.69

31-EARTHWORK $1,761,648 $110.10

Direct Trade Details Subtotal $1,761,648 $110.10

ELEMENT Filed Sub-Bids
New Construction

16,000 GSF

Foxborough Senior Center & Community Center Feasibility Study Estimate 20210615
Printed 6/15/2021
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